STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 41

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

11/13/02
04-0T1444

04- SOL-37-9.3/10.5
04-SOL-29-4.7/5.9

Bl D

SUMMARY

I N SOLANO COUNTY I N VALLEJO FROM
0.1 KM WEST OF ENTERPRI SE STREET

TO 0.6 KM EAST OF DI ABLO STREET

CONSTRUCT FREEWAY AND | NTERCHANGE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
50, 600, 000

FUND TOTAL
ENG NEERS EST

HE14

15. 0%

TOTAL NUMBER OF WORKI NG DAYS

45,977, 000. 00 AMOUNT UNDER 11, 009, 758. 40

R P

Bl D TOTAL

34, 967, 241. 60

35, 599, 135. 50

38,577,777.00

40, 205, 715. 53

40, 934, 799. 00

Bl DDER | D

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 15/ 02
CONTRACT CODE '"A '
222 CONTRACT | TEMS

FEDERAL AID ACNH P037-(101)E

500

PERCENT UNDER EST 23. 95

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

O C JONES AND SONS | NC AND

M C M CONSTRUCTI ON I NC A JO NT

VENTURE

1520 FOURTH STREET
BERKELEY CA 94710
C C WERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

BALFOUR BEATTY CONSTRUCTI ON
I NC

ONE HARBOR CENTER SUI TE 350
SU SUN CI TY CA 94585

FAX

FAX

FAX

FAX

FAX

510 526-3424
00759729

510 526- 0990

916 635-9370
00331359
916 635-1527

925 829-9220
00704195
925 803-4263

415 454-7011
00132128
415 454-8376

707 427-8900
00664318
707 427-8901



04-0T1444 Bl D245

04-SOL-37-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . BRI DGE BARRI ER
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
CONFAB PRECAST GRI DERS
LATHROP CA
DSI PRESTRESSI NG
LONG BEACH CA
FAGEN MASONRY MASONRY
SACRAMENTO CA
MBI CONCRETE BARRI ER, METAL BEAM GUARD RAI L AND OVERHEAD SI GNS
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
R E MAHER M NOR CONCRETE ( PARTI AL)
AMERI CAN CANYON CA
WALTER C SM TH BORE AND JACK PI PE

CLOVI S CA



04- 0T1444

04-SOL-37-9 SUMMARY

11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 3
11/ 15/ 02

04 ATLAS TREE
SANTA ROSA CA

BAY AREA REI NFORCI NG
NAPA CA

BAY CI TI ES PAVI NG AND GRADI NG
RI CHMOND CA

BAY CI TI ES PAVI NG AND GRADI NG
RI CHMOND CA

CTM
RANCHO CORDOVA CA

CONFAB
LATHROP CA

DSI
LONG BEACH CA

DI LLI NGHAM
PLEASANTON CA

FAGAN MASONRY
SACRAMENTO CA

FARWEST SAFETY
LODI CA

FARVWEST SAFETY
LODI CA
CONTI NUED ON NEXT PAGE

CLEARI NG AND GRUBI NG

REBAR

ROAD WORK, STRUCTURE EXCAVATI ON, BASE, PAVI

ROCK SLOPE PROTECTI ON

CONCRETE BARRI ER BRI DGE

PRECAST G RDERS

PRESTRESS

DRI VEN PI LES

SOUNDWALLS

CONSTRUCTI ON AREA SI GNS

ROADSI DE SI GNS

NG UNDERGROUND



04-0T1444 Bl D245

04-SOL-37-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MB I SI GN STRUCTURES, METAL RAI LI NG AND CONCRETE BARRI ER ROAD
LI VERMORE CA
M F MAHER M NOR CONCRETE, M NOR STRUCTURE AND FLAT CONCRETE
VALLEJO CA
MALCOLM DRI LLI NG CAST IN DRILLED HCOLE PI LE
HAYWARD CA
M KE BROMWN ELECTRI C CO ELECTRI CAL
COTATI CA
SELBYS ERCSI ON CONTRCL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETTE DI KE
LI NCOLN CA
CHAVEZ FENCE COVPANY FENCI NG
CAVPBELL CA
M BUMGARNER | NC BARRI ER RAI'L, GUARD RAIL AND S| GN STRUCTURES
LI VERMORE CA
M J B PI PELI NE UNDERGROUND

MOUNT EDEN CA
CONTI NUED ON NEXT PAGE



04- 0T1444 Bl D245
04- SOL- 37- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
11/ 13/ 02 11/ 15/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 METAMORPHOSI S HYDROSEEDI NG ERCS| ON' CONTROL
LA SELVA CA
M KE BROAN ELECTRI C CO ELECTRI CAL
COTATI CA
MUNI CON' CONSUL TANTS MONI TORI NG
SAN FRANCI SCO CA
PACI FI C STATES ENVI RONVENTAL HAZARDOUS MATERI AL
DUBLI N CA
R E MAHER | NC M NOR CONCRETE
AVERI CAN CANYON CA
R M HARRI S BRI DGE ( PARTI AL)
MARTI NEZ CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C E GREEN CORPORATI ON CONCRETE BARRI ER

EL DORADO HILLS CA

M KE BROWN ELECTRI C
COTATI CA

M KE BROMN ELECTRI C
COTATI CA

R M HARRI S
CONCCORD CA

ELECTRI CAL, CAMERA UNIT AND VIDEO UNIT

SPRI NKLER CONTRCL CONDUI T

BRI DGE, RETAI NI NG WALL, JO NT SEAL AND SOUND WALLS



04-0T1444 Bl D245

04-SOL-37-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER
ONTARI O CA
ANDERSCN CAST I N DRILLED HCLE PI LI NG
LAKESI DE CA
BAY AREA REI NFORCI NG REI NFCRCI NG STEEL
NAPA CA
C E GREEN CONCRETE BARRI ER
RANCHO CORDOVA CA
CONFAB PRECAST G RDERS
LATHROP CA
COOPER DRI VEN PI LI NG
NOVATO CA
DSI PRESTRESSI NG
LONG BEACH CA
FAGAN MASONRY WALLS
SACRAMENTO CA
GHI LOTTI CONSTRUCTI ON PAVI NG HAULI NG, EXCAVATI ON, GRADI NG, PI PE, DRAI NAGE
SANTA ROSA CA
GHI LOTTI CONSTRUCTI ON Pl PE JACKI NG
SANTA RCSA CA
M F MAHER M NOR CONCRETE
VALLEJO CA

CONTI NUED ON NEXT PAGE



04- 0T1444
04- SOL- 37- 9
11/ 13/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 7
11/ 15/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M KE BROMN ELECTRI C
COTATI CA

SELBYS SO L
LOOM S CA

ELECTRI CAL

ERCSI ON CONTRCL



04- 0T1444 Bl D245

04-SOL-37-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 500. 00* 1, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 1, 100. 00 550, 000. 00
3 029828 TEMPORARY FENCE ( TYPE ESA) M 2,110 10. 00 21,100. 00
4 029829 300 MM TEMPORARY FLARED END SECTI ON EA 9 300. 00 2,700. 00
5 029830 300 MM TEMPORARY CULVERT M 79 110. 00 8, 690. 00
6 029831 300 MM TEMPORARY CORRUGATED STEEL PI PE M 95 150. 00 14, 250. 00
7 029832 450 MM TEMPORARY FLARED END SECTI ON EA 3 285. 00 855. 00
8 029833 450 MM TEMPORARY CULVERT M 84 185. 00 15, 540. 00
9 029834 450 MM TEMPORARY SLOTTED CORRUGATED M 22 325. 00 7, 150. 00
STEEL PI PE (1.63 MM THI CK)
10 029835 TEMPORARY SEDI MENTATI ON BASI N EA 3 4, 300. 00 12, 900. 00
11 029836 TEMPORARY | NLET COVER EA 4 250. 00 1, 000. 00
12 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00~ 1, 500. 00
PREVENTI ON PLAN
13 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00* 25, 000. 00
14 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 700. 00 14, 800. 00
15 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 4,000. 00 16, 000. 00
16 074029 TEMPORARY SI LT FENCE M 3, 750 10. 00 37, 500. 00
17 029837 TEMPORARY COVER LS LUMP SUM 25, 000. 00* 25, 000. 00
18 029838 TEMPORARY DRAI N | NLET PROTECTI ON EA 10 425. 00 4, 250. 00
19 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 13, 700. 00* 13, 700. 00
20 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 10, 000. 00* 10, 000. 00
21 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 35. 00 4, 200. 00
22 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,090 22.00 89, 980. 00
23 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 175. 00 33, 250. 00
24 150206 ABANDON CULVERT EA 8 340. 00 2,720.00
25 150221 ABANDON | NLET EA 3 795. 00 2,385.00
26 150608 REMOVE CHAI' N LI NK FENCE M 1,690 10. 00 16, 900. 00
27 150668 REMOVE FLARED END SECTI ON EA 5 275. 00 1, 375. 00
28 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,400 2.30 17, 020. 00
29 029839 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 3.30 660. 00
STRI PE
30 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 210 22.00 4,620. 00
31 150722 REMOVE PAVEMENT MARKER EA 840 1.00 840. 00
32 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 19 100. 00 1, 900. 00
33 150747 REMOVE ROADSI DE SI GN EA 4 50. 00 200. 00
(STRAP AND SADDLE BRACKET METHOD)
34 150769 REMOVE ASPHALT CONCRETE M 40 30. 00 1, 200. 00



04- 0T1444 Bl D245

04- SOL- 37-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 150771 REMOVE ASPHALT CONCRETE DI KE M 92 10. 00 920. 00
36 029840 REMOVE DRAI NAGE GATE EA 1 500. 00 500. 00
37 150805 REMOVE CULVERT EA 4 650. 00 2, 600. 00
38 029841 CLEAN 600 MM DRAI NAGE FACI LI TY EA 1 3, 300. 00 3, 300. 00
39 150820 REMOVE | NLET EA 5 535. 00 2, 675. 00
40 150821 REMOVE HEADWALL EA 3 865. 00 2,595. 00
41 150835 REMOVE EXI STI NG SOUND WALL M2 1,180 10. 00 11, 800. 00
42 150860 REMOVE BASE AND SURFACI NG MB 4, 640 12. 00 55, 680. 00
43 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 480 33. 00 15, 840. 00
44 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 72 27. 00 1, 944. 00
45 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 910 9. 00 8, 190. 00
46 152430 ADJUST | NLET EA 1 500. 00 500. 00
47 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
48 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,490 6. 00 20, 940. 00
(45 MM MAXI MUM)
49 153210 REMOVE CONCRETE VB 3 1, 000. 00 3, 000. 00
50 155003 CAP | NLET EA 1 250. 00 250. 00
51 158100 SALVAGE CRASH CUSHI ON EA 4 1, 000. 00 4, 000. 00
52 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
53 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00* 20, 000. 00
54 190101 ROADWAY EXCAVATI ON VB 240, 000 6. 00 1, 440, 000. 00
55 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 2, 950 15. 00 44, 250. 00
(AERIALLY DEPCSI TED LEAD)
56 (S) 029842 SI TE REMEDI ATI ON ( EXCAVATI ON) VB 500 92. 00 46, 000. 00
57 (S) 029843 CLASS || WASTE DI SPOSAL TONN 890 40. 40 35, 956. 00
58 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
59 (S) 029844 HEALTH, SAFETY AND WORK PLAN LS LUMP SUM 8, 000. 00* 8, 000. 00
60 (S) 029845 REMVEDI AL ACTI ON COVPLETI ON REPORT LS LUMP SUM 4, 600. 00* 4, 600. 00
61 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 5, 187 25. 00 129, 675. 00
62 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 4,924 80. 00 393, 920. 00
63 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 624 25. 00 15, 600. 00
64 (F) 049129 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 178 80. 00 14, 240. 00
(TYPE D)
65 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 6, 937 22. 00 152, 614. 00
66 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 2, 890 18. 00 52, 020. 00
67 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 130 50. 00 6, 500. 00
VALL)
68 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 1,720 500. 00 860, 000. 00



04- 0T1444 Bl D245

04- SOL- 37- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 198001 | MPORTED BORROW TONN 535, 000 4.50 2, 407, 500. 00
70 029846 | NSTRUVENTATI ON | NSTALLATI ON AND LS LUMP SUM 25, 000. 00* 25, 000. 00
MONI TORI NG
71 (S) 029847 DRAI N OUTLET PROTECTI ON EA 8 450. 00 3, 600. 00
72 (S) 029848 EROSI ON CONTROL ( NETTI NG M2 11, 900 3. 00 35, 700. 00
73 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 12 750. 00 9, 000. 00
74 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 37 375. 00 13, 875. 00
75 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 920 . 90 5, 328. 00
76 (S) 203021 FI BER ROLLS M 8, 100 4.92 39, 852. 00
77 (S) 029849 FLARED END SECTI ON PROTECTI ON EA 9 375. 00 3, 375. 00
78 (S) 029850 TEE DI SSI PATER PROTECTI ON EA 8 375. 00 3, 000. 00
79 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 17, 400 .52 9, 048. 00
80 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 770 43.00 33, 110. 00
81 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 1, 300 1. 00 1, 300. 00
82 (F) 208036 NPS 2 SUPPLY LI NE (BRI DGE) M 236 100. 00 23, 600. 00
83 (S) 208304 WATER METER EA 3 28, 300. 00 84, 900. 00
84 208731 200 MM CORRUGATED HI GH DENSI TY M 48 75. 00 3. 600. 00
POLYETHYLENE Pl PE CONDUI T
85 250401 CLASS 4 AGGREGATE SUBBASE VB 26, 800 27.00 723, 600. 00
86 260301 CLASS 3 AGGREGATE BASE VB 18, 800 33.00 620, 400. 00
87 290201 ASPHALT TREATED PERVEABLE BASE VB 3, 660 80. 00 292, 800. 00
88 390102 ASPHALT CONCRETE ( TYPE A) TONN 41, 700 44. 00 1, 834, 800. 00
89 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 470 10. 00 14, 700. 00
AREA)
90 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 1, 380 2.75 3, 795. 00
91 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 960 2.75 2. 640. 00
92 395000 LI QU D ASPHALT (PRI ME COAT) TONN 1 250. 00 250. 00
93 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 70 200. 00 14, 000. 00
94 490570 FURNI SH STEEL PILING (HP 360 X 174) M 4,610 70. 00 322, 700. 00
95 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 242 600. 00 145, 200. 00
96 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 1, 430 150. 00 214, 500. 00
Pl LI NG
97 (SF) 049130 1.68 M CAST- 1 N-DRI LLED HOLE CONCRETE M 159 1, 000. 00 159, 000. 00
Pl LI NG
98 (SF) 049131 2.14 M CAST- | N-DRI LLED HOLE CONCRETE M 146 1, 500. 00 219, 000. 00
Pl LI NG
99 490706 FURNI SH PI LI NG ( CLASS 900C) M 6, 520 35. 00 228, 200. 00
100 (S) 490707 DRI VE PI LE (CLASS 900C) EA 424 600. 00 254, 400. 00



04- 0T1444 Bl D245

04- SOL- 37-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
101 490757 FURNI SH PI LI NG ( CLASS 625C) M 2,970 33. 00 98, 010. 00
102 (S) 490758 DRI VE PI LE ( CLASS 625C) EA 204 600. 00 122, 400. 00
103 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
104 490770 FURNI SH PI LI NG ( CLASS 625) M 1, 400 37.00 51, 800. 00
( ALTERNATI VE V)
105 (S) 490771 DRI VE Pl LE (CLASS 625) (ALTERNATIVE V) EA 155 700. 00 108, 500. 00
106 029851 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2,790 60. 00 167, 400. 00
Pl LI NG ( BARRI ER)
107 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 600, 000. 00* 600, 000. 00
108 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 802 300. 00 840, 600. 00
109 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 18, 183 521. 00 9,473, 343. 00
110 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 848 300. 00 254, 400. 00
111 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 209 250. 00 52, 250. 00
112 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 764 250. 00 191, 000. 00
(TYPE N)
113 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 107 1, 235. 00 132, 145. 00
114 (F) 511035 ARCHI TECTURAL TREATNENT MR 2,341 75. 00 175, 575. 00
115 (S) 049132 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 13, 000. 00 78, 000. 00
BULB- TEE Gl RDER (25 M -30 M
116 (S) 049133 FURNI SH PRECAST PRESTRESSED CONCRETE EA 21 16, 500. 00 346, 500. 00
BULB- TEE Gl RDER (35 M -40 M
117 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 27 1, 000. 00 27, 000. 00
118 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 3, 800 120. 00 456, 000. 00
119 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 1, 300 120. 00 156, 000. 00
120 (S) 518050 PTFE BEARI NG EA 20 1, 500. 00 30, 000. 00
121 (S) 519117 JONT SEAL (MR 30 MV) M 85 70. 00 5, 950. 00
122 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 88 125. 00 11, 000. 00
123 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 M) M 15 130. 00 1, 950. 00
124 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 48 850. 00 40, 800. 00
125 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 34 1, 000. 00 34, 000. 00
126 (S) 519142 JONT SEAL (MR 40 MV M 9 80. 00 720. 00
127 (S) 519144 JO NT SEAL (MR 50 MV) M 9 90. 00 810. 00
128 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,816, 880 1. 00 2, 816, 880. 00
129 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 64, 200 1.05 67, 410. 00
130 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 198, 500 1.70 337, 450. 00
( BRI DGE)
131 (S) 520120 HEADED BAR REI NFORCEMENT EA 46 20. 00 920. 00
132 ( SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 990 5. 65 90, 343. 50



04- 0T1444 Bl D245

04- SOL- 37- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 13/ 02 11/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

133 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 990 . 65 10, 393. 50

134 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 24 800. 00 19, 200. 00
CONCRETE Pl LE ('SI GN FOUNDATI ON)

135 562004 METAL (RAIL MOUNTED SI GN) KG 200 19. 00 3, 800. 00

136 566011 ROADSI DE SI GN - ONE POST EA 59 240. 00 14, 160. 00

137 566012 ROADSI DE SI GN - TWO POST EA 6 600. 00 3, 600. 00

138 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 10 100. 00 1, 000. 00
METHOD)

139 568016 INSTALL SI GN PANEL ON EXI STI NG FRANE MR 29 223. 00 6, 467. 00

140 620905 300 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 15 180. 00 2. 700. 00

141 620910 450 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 460 180. 00 82, 800. 00

142 029874 450 MM ALTERNATI VE PI PE CULVERT (TYPE Q) M 110 180. 00 19, 800. 00

143 620911 450 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 150 165. 00 24, 750. 00

144 620914 600 MV ALTERNATI VE PI PE CULVERT (TYPE A) M 320 190. 00 60, 800. 00

145 620915 600 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 62 190. 00 11, 780. 00

146 620920 750 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 150 230. 00 34, 500. 00

147 620922 750 MM ALTERNATI VE PI PE CULVERT (TYPE Q) M 49 244. 00 11, 956. 00

148 650075 600 MM REI NFORCED CONCRETE Pl PE M 53 334. 00 17, 702. 00

149 655367 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 61 975. 00 59, 475. 00
(CLASS I11)

150 655368 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 66 1, 200. 00 79, 200. 00
(CLASS I11)

151 655460 JACKED 750" MM REI NFORCED CONCRETE Pl PE M 50 1, 200. 00 60, 000. 00
(CLASS 1V)

152 655574 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 73 975. 00 71, 175. 00
(CLASS V)

153 664084 300 MM BI TUM NOUS COATED CORRUGATED M 220 127. 00 27, 940. 00
STEEL Pl PE (1.63 MM THI CK)

154 664089 450 MM Bl TUM NOUS COATED CORRUGATED M 51 190. 00 9, 690. 00
STEEL PI PE (1.63 MM THI CK)

155 665732 450 MM SLOTTED CORRUGATED STEEL Pl PE M 116 152. 00 17, 632. 00
(1.63 MM THI CK)

156 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 2,420 20. 00 48, 400. 00

157 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 160 50. 00 8, 000. 00

158 682045 CLASS 3 PERVEABLE MATERI AL VB 1, 360 42.00 57, 120. 00

159 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 250 65. 00 16, 250. 00

160 692301 ANCHOR ASSEMBLY EA 36 317. 00 11, 412. 00

161 705226 750 MM CONCRETE FLARED END SECTI ON EA 4 963. 00 3, 852. 00



04- 0T1444 Bl D245

04- SOL- 37-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 13/ 02 11/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

162 029852 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 275. 00 1, 375. 00
(TYPE A)

163 029853 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 275. 00 825. 00
(TYPE B)

164 029854 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 275. 00 275. 00
(TYPE C

165 029855 600 MM ALTERNATI VE FLARED END SECTI ON EA 4 300. 00 1, 200. 00
(TYPE A)

166 029856 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 300. 00 900. 00
(TYPE B)

167 029857 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 460. 00 460. 00
(TYPE O

168 706500 DEBRI S RACK EA 1 2,500. 00 2, 500. 00

169 029858 600 MM CHECK VALVE EA 1 11, 850. 00 11, 850. 00

170 029859 MANHOLE ( TYPE ©) EA 1 12, 000. 00 12, 000. 00

171 029860 VALLEJO SANI TARY FLOOD CONTROL DI STRI CT EA 1 3, 300. 00 3, 300. 00
MANHOLE TYPE A

172 029861 VALLEJO SANI TARY FLOOD CONTROL DI STRI CT EA 1 3, 400. 00 3, 400. 00
MANHOLE TYPE B

173 719589 M NOR CONCRETE ( BACKFI LL) VB 8 200. 00 1, 600. 00

174 721009 ROCK SLOPE PROTECTI ON VB 40 140. 00 5, 600. 00
(FACING METHOD B)

175 721011 ROCK SLOPE PROTECTI ON VB 7 236. 00 1, 652. 00
(BACKI NG NO. 2, METHOD B)

176 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 47 150. 00 7, 050. 00

177 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 105 400. 00 42, 000. 00

178 729010 ROCK SLOPE PROTECTI ON FABRI C M2 80 2.00 160. 00

179 731502 M NOR CONCRETE (M SCELLANEOUS VB 250 325. 00 81, 250. 00
CONSTRUCTI ON)

180 (F) 731517 M NOR CONCRETE ( GUTTER) VB 10 410. 00 4, 100. 00

181 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 9, 961 2.50 24, 902. 50

182 (F) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 19, 915 5. 00 99, 575. 00

183 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1, 380 22. 90 31, 602. 00

184 801900 CHAI N LI NK GATE EA 6 900. 00 5, 400. 00

185 820107 DEL| NEATOR ( CLASS 1) EA 120 36. 00 4,320.00

186 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 550 52. 00 80, 600. 00

187 ( SF) 833088 TUBULAR HANDRAI LI NG M 14 200. 00 2, 800. 00

188 833183 CONCRETE BARRI ER ( TYPE 27SV) M 1, 260 120. 00 151, 200. 00



04- 0T1444 Bl D245

04- SOL- 37- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
189 ( SF) 839521 CABLE RAI LI NG M 124 25. 50 3, 162. 00
190 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 000. 00 16, 000. 00
191 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 4. 200. 00 8, 400. 00
192 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 370 91. 70 217, 329. 00
193 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 526 110. 00 57, 860. 00
194 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 191 100. 00 19, 100. 00
195 (F) 049134 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 2,186 105. 00 229, 530. 00
196 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 990 43. 00 42,570. 00
197 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22, 600 .98 22, 148. 00
198 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1,210 1. 30 1, 573. 00
199 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,180 1.97 4,294. 60
200 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 350 .82 287. 00
(BROKEN 1.83 M- 0.30 M
201 (S) 029862 150 MM THERMOPLASTI C TRAFFI C STRI PE M 210 .98 205. 80
(BROKEN 2.44 M- 1.22 M
202 (S) 029863 100 MM THERMOPLASTI C TRAFFI C STRI PE M 450 .82 369. 00
(BROKEN 2.59 M- 2.14 M
203 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 540 .82 1, 262. 80
(BROKEN 5.18 M- 2.14 M
204 (S) 029864 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 820 .82 1, 492. 40
(BROKEN 5.49 - 3.66 M
205 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 14, 200 .98 13, 916. 00
206 840660 PAI NT PAVEMENT MARKI NG MR 50 8. 20 410. 00
207 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 050 1.75 3, 587. 50
208 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 140 3.50 10, 990. 00
209 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00
210 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 65, 000. 00* 65, 000. 00
211 (S) 029865 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
(LOCATION 3 - CI TY)
212 (S) 029866 SIGNAL AND LI GHTI NG (LOCATION 4 - CI TY) LS LUMP SUM 30, 000. 00* 30, 000. 00
213 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 236, 000. 00* 236, 000. 00
214 (S) 029867 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
215 (S) 029868 CAVERA UNI T EA 2 6, 500. 00 13, 000. 00
216 (S) 029869 PAN/ TI LT UNI T EA 2 4, 250. 00 8, 500. 00
217 (S) 029870 CAVERA CONTROL UNIT EA 2 4. 000. 00 8, 000. 00
218 (S) 029871 VI DEO ENCODER UNI T EA 2 20, 000. 00 40, 000. 00
219 (S) 029872 | NTEGRATED SERVI CES DATA NETWORK EA 2 750. 00 1, 500. 00

TERM NAL ADAPTER (| SDN TA)
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04-SOL-37-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
220 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 236 30. 00 7, 080. 00
221 029873 ELECTRONI C MOBI LE DAILY DI ARY LS LUWP SUM 1, 000. 00* 1, 000. 00
222 999990 MOBI LI ZATI ON LS LUMP SUM 3, 500, 000. 00* 3, 500, 000. 00

TOTAL 34,967, 241. 60



04- 0T1444 Bl D245

04-SOL-37-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
11/ 13/ 02 11/ 15/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 25, 000. 00* 25000. 00 5, 000. 00* 5000. 00 24, 000. 00* 24000. 00 2,500. 00* 2500. 00

2 4,000. 00 2000000. 00 3, 200. 00 1600000. 00 3, 155. 00 1577500. 00 5, 000. 00 2500000. 00

3 5.50 11605. 00 10. 00 21100. 00 7.50 15825. 00 10. 00 21100. 00

4 150. 00 1350. 00 250. 00 2250. 00 275.00 2475. 00 290. 00 2610. 00

5 65. 00 5135. 00 200. 00 15800. 00 119. 00 9401. 00 180. 00 14220. 00

6 70. 00 6650. 00 200. 00 19000. 00 190. 00 18050. 00 150. 00 14250. 00

7 165. 00 495. 00 300. 00 900. 00 230. 00 690. 00 280. 00 840. 00

8 60. 00 5040. 00 200. 00 16800. 00 195. 00 16380. 00 70. 00 5880. 00

9 250. 00 5500. 00 300. 00 6600. 00 249. 00 5478. 00 80. 00 1760. 00
10 4,500. 00 13500. 00 3, 000. 00 9000. 00 1, 165. 00 3495. 00 8, 000. 00 24000. 00
11 250. 00 1000. 00 500. 00 2000. 00 305. 00 1220. 00 490. 00 1960. 00
12 8, 000. 00~ 8000. 00 1, 000. 00~ 1000. 00 1, 800. 00* 1800. 00 2, 500. 00* 2500. 00
13 100, 000. 00* 100000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 100, 000. 00* 100000. 00
14 2,500. 00 10000. 00 2, 500. 00 10000. 00 2, 000. 00 8000. 00 1, 300. 00 5200. 00
15 2,500. 00 10000. 00 2, 000. 00 8000. 00 2,450. 00 9800. 00 2,900. 00 11600. 00
16 10. 00 37500. 00 7.00 26250. 00 9. 00 33750. 00 7.00 26250. 00
17 8, 000. 00* 8000. 00 1, 000. 00* 1000. 00 3, 000. 00* 3000. 00 11, 000. 00* 11000. 00
18 1, 000. 00 10000. 00 400. 00 4000. 00 230. 00 2300. 00 720. 00 7200. 00
19 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00 13, 700. 00* 13700. 00 5, 000. 00* 5000. 00
20 75, 000. 00* 75000. 00 25, 000. 00* 25000. 00 70, 723. 00* 70723. 00 70, 000. 00* 70000. 00
21 20. 00 2400. 00 40. 00 4800. 00 35. 00 4200. 00 20. 00 2400. 00
22 36. 00 147240. 00 100. 00 409000. 00 40. 00 163600. 00 40. 00 163600. 00
23 220. 00 41800. 00 200. 00 38000. 00 200. 00 38000. 00 250. 00 47500. 00
24 1, 500. 00 12000. 00 500. 00 4000. 00 315. 00 2520. 00 2,200. 00 17600. 00
25 350. 00 1050. 00 1, 000. 00 3000. 00 500. 00 1500. 00 500. 00 1500. 00
26 9. 50 16055. 00 10. 00 16900. 00 9. 50 16055. 00 2.00 3380. 00
27 200. 00 1000. 00 200. 00 1000. 00 260. 00 1300. 00 100. 00 500. 00
28 2.35 17390. 00 3. 00 22200. 00 2.30 17020. 00 2.30 17020. 00
29 3.50 700. 00 60. 00 12000. 00 3.30 660. 00 3.30 660. 00
30 22.00 4620. 00 20. 00 4200. 00 22.00 4620. 00 22.00 4620. 00
31 1.50 1260. 00 1.00 840. 00 1.00 840. 00 1.00 840. 00
32 150. 00 2850. 00 100. 00 1900. 00 100. 00 1900. 00 21.00 399. 00
33 60. 00 240. 00 100. 00 400. 00 50. 00 200. 00 100. 00 400. 00
34 20. 00 800. 00 25.00 1000. 00 36. 00 1440. 00 40. 00 1600. 00
35 6. 00 552. 00 10. 00 920. 00 15. 00 1380. 00 17.00 1564. 00
36 300. 00 300. 00 1, 000. 00 1000. 00 635. 00 635. 00 1, 100. 00 1100. 00
37 1, 500. 00 6000. 00 500. 00 2000. 00 2,450. 00 9800. 00 1, 250. 00 5000. 00
38 2, 300. 00 2300. 00 1, 000. 00 1000. 00 1, 100. 00 1100. 00 1, 400. 00 1400. 00
39 550. 00 2750. 00 1, 000. 00 5000. 00 550. 00 2750. 00 1, 200. 00 6000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 0T1444

04-SOL-37-9

11/ 13/ 02

20,
20,

15,

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
385.
.01
000.
175.
.00
750.
400.
.00
10.
700.
800.

00

00*
00

00
00

00
00
00

2016000.
22420.
2550.
33998.
5000.
10000.
8000.
77805.
787840.
9360.
26700.
346850.
115600.
11050.
662200.
5350.
15000.
1400.
35700.
9000.
14800.
5920.
81000.
6300.
6400.

SUMMARY

5, 000.
5, 000.
5, 000.
40.
300.
50.

50.

25.

25.

50.
875.
.75
10, 000.
250.
.00
750.
350.
.00
10.
300.
250.

OF

00*
00*
00*
00
00
00
00
00
00
00
00

00*
00

00
00

00
00
00

REMA/

960000.
29500.
25000.
26700.

5000.
5000.
5000.
207480.
1477200.
31200.
8900.

173425.

72250.

6500.
1505000.
3611250.
10000.
2000.
35700.
9000.
12950.
5920.
81000.
2700.
2000.

NI NG BI DDERS

5, 000.
5, 500.
4, 600.
40.
280.
65.

80.

70.

90.

80.
235.
.00
15, 000.
320.
.00
750.
375.
.90
.50
300.
300.

00*
00*
00*
00
00
00
00
00
00
00
00

00*
00

00
00

00
00

25960.
139200.
14400.
1800.
12740.
900.
455.
24430.
1260.
850.
1980.
20000.
20000.
1200000.
47200.
40000.
35956.
5000.
5500.
4600.
207480.
1378720.
40560.
14240.
485590.
260100.
10400.
404200.
4280000.
15000.
2560.
35700.
9000.
13875.
5328.
76950.
2700.
2400.

Bl D245
PAGE 17
11/ 15/ 02
FI FTH
Bl D AMOUNT
900. 00 2700
11. 00 12980
4.00 18560
25.00 12000
25. 00 1800
9. 00 8190
930. 00 930
3, 000. 00 3000
3. 00 10470
165. 00 495
1, 000. 00 1000
200. 00 800
20, 000. 00* 20000
20, 000. 00* 20000.
5.10 1224000.
18. 00 53100.
25. 00 12500.
125. 00 111250.
5, 000. 00* 5000.
15, 000. 00~ 15000.
1, 500. 00* 1500.
40. 00 207480.
140. 00 689360.
36. 00 22464.
137. 00 24386.
48. 00 332976.
31. 00 89590.
75. 00 9750.
680. 00 1169600.
7.00 3745000.
40, 000. 00* 40000.
880. 00 7040.
7.00 83300.
1, 200. 00 14400.
360. 00 13320.
.70 4144.
12. 00 97200.
715. 00 6435.
500. 00 4000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 0T1444
04- SOL- 37- 9
11/ 13/ 02

. 00

4800.
422100.
631680.
279258.

1834800.
14700.
5520.
3840.
500.
22750.
276600.
278300.
572000.
262350.
445300.
208640.
487600.
89100.
234600.
0.
58800.
325500.
404550.
700000.
770550.
7273200.
233200.
88825.
439300.
117700.
152165.
90000.
420000.
27000.

SUMMARY

600,

OF

.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

7200.
536000.
564000.
274500.

1918200.
14700.

6900.

4800.

1000.

70.
322700.
169400.
429000.
318000.
408800.
306440.
305280.
118800.
142800.

0. 00
140000.
131750.
390600.
600000.
1401000.
6909540.
424000.
52250.
382000.
107000.
140460.
150000.
420000.
27000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

.52 9048
43. 00 33110
1.00 1300
110. 00 25960
15, 800. 00 47400.
100. 00 4800.
13.85 371180.
39.75 747300.
90. 00 329400.
48. 00 2001600.
13. 60 19992.
2.75 3795.
2.75 2640.
1, 000. 00 1000.
400. 00 28000.
70. 00 322700.
700. 00 169400.
300. 00 429000.
2, 000. 00 318000.
2, 800. 00 408800.
46. 00 299920.
700. 00 296800.
40. 00 118800.
700. 00 142800.
. 00* 0.
100. 00 140000.
850. 00 131750.
140. 00 390600.
420, 000. 00* 420000.
525. 00 1471050.
380. 00 6909540.
450. 00 381600.
250. 00 52250.
550. 00 420200.
1, 600. 00 171200.
60. 00 140460.
25, 000. 00 150000.
21, 000. 00 441000.
900. 00 24300.

Bl D245
PAGE 18
11/ 15/ 02
FI FTH
Bl D AMOUNT
.50 8700
64. 00 49280
3.00 3900
100. 00 23600
5, 000. 00 15000.
200. 00 9600.
23.00 616400.
28. 00 526400.
55. 00 201300.
61. 00 2543700.
19. 00 27930.
3. 00 4140.
3.00 2880.
500. 00 500.
435. 00 30450.
83. 00 382630.
650. 00 157300.
320. 00 457600.
1, 400. 00 222600.
2,400. 00 350400.
61. 00 397720.
650. 00 275600.
44.00 130680.
680. 00 138720.
. 00* 0.
67. 00 93800.
470. 00 72850.
90. 00 251100.
720, 000. 00* 720000.
270. 00 756540.
480. 00 8727840.
280. 00 237440.
400. 00 83600.
400. 00 305600.
800. 00 85600.
100. 00 234100.
15, 000. 00 90000.
18, 000. 00 378000.
1, 200. 00 32400.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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1, 200.
15.
200.
300.
150.
35.
100.
110.
105.
100.
125.
120.
125.
140.
150.
440.
585.
625.
425.
150.
175.
150.
30.

532000.
292500.
40000.
11900.
35200.
6000.
55200.
59500.
1350.
1350.
2816880.
64200.
297750.
1840.
79950.
15990.
28800.
3000.
11800.
1800.
1500.
1015.
1500.
50600.
11550.
15000.
40000.
7440.
18750.
6860.
7950.
26840.
38610.
31250.
31025.
33000.
8925.
17400.
72600.

SUMMARY

PR

1, 000.
100.
250.
600.
100.
100.
150.
180.
180.
180.
200.
200.
220.
220.
250.
300.
, 400.
, 500.
, 300.
200.
300.
250.
20.

OF

REMA/

570000.
234000.
40000.
8500.
44000.
7500.
48000.
34000.
1800.
1800.
2535192.
96300.
258050.
1840.
95940.
15990.
24000.
20000.
14750.
3600.
1000.
2900.
2250.
82800.
19800.
27000.
64000.
12400.
33000.
10780.
13250.
79300.
92400.
75000.
94900.
44000.
15300.
29000.
48400.

NI NG B

| DDERS
FOURTH
AMOUNT

155. 00 589000.
180. 00 234000.
800. 00 36000.
90. 00 7650.
700. 00 61600.
730. 00 10950.
900. 00 43200.
950. 00 32300.
200. 00 1800.
200. 00 1800.
.90 2535192.
1.50 96300.
1.32 262020.
40. 00 1840.
6. 00 95940.
1.00 15990.
200. 00 28800.
30. 00 6000.
300. 00 17700.
850. 00 5100.
125. 00 1250.
110. 00 3190.
130. 00 1950.
109. 00 50140.
108. 00 11880.
143. 00 21450.
116. 00 37120.
121. 00 7502.
161. 00 24150.
163. 00 7987.
208. 00 11024.
006. 00 61366.
217.00 80322.
255. 00 62750.
977.00 71321.
114. 00 25080.
156. 00 7956.
238. 00 27608.
17.00 41140.

Bl D245
PAGE 19
11/ 15/ 02
FI FTH
Bl D AMOUNT
125. 00 475000.
125. 00 162500.
1, 500. 00 30000.
180. 00 15300.
650. 00 57200.
800. 00 12000.
800. 00 38400.
850. 00 28900.
450. 00 4050.
450. 00 4050.
.80 2253504.
1.10 70620.
2.00 397000.
14. 00 644.
5. 00 79950.
1.00 15990.
1, 000. 00 24000.
19. 00 3800.
240. 00 14160.
600. 00 3600.
100. 00 1000.
200. 00 5800.
120. 00 1800.
100. 00 46000.
135. 00 14850.
115. 00 17250.
140. 00 44800.
138. 00 8556.
150. 00 22500.
470. 00 23030.
225.00 11925.
1, 100. 00 67100.
1, 000. 00 66000.
1, 200. 00 60000.
1, 200. 00 87600.
65. 00 14300.
92. 00 4692.
105. 00 12180.
20. 00 48400.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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475.

350.
600.

22.
900.
40.
65.
65.
220.
55.
000.
100.
90.
105.
155.
165.

109532.
30360.
5400.
4800.
100750.
910.
277200.
6820.
16000.
8200.
213300.
55230.
29605.
360690.

SUMMAR

Y

OF

REMA/

213300.
52600.
28650.

437200.

NI NG B

150.
180.

25.
900.
180.

94.
108.
140.
230.

.00

20000.
116960.
11250.
3528.
2120.
1245.
747.
249.
1088.
816.
638.
5300.
12100.
17100.
2800.
4312.
1040.
3240.
1113.
4559.
47250.
440.
107500.
6120.
36158.
159320.
31602.
5400.
4200.
139500.
2100.
226800.
3162.
15200.
8360.
222780.
56808.
26740.
502780.

Bl D245

PAGE 20

11/ 15/ 02

FI FTH

AMOUNT

75. 00 12000
45. 00 61200
42.00 10500
200. 00 7200
580. 00 2320
420. 00 2100
420. 00 1260
450. 00 450
460. 00 1840
420. 00 1260
480. 00 480
500. 00 3500
000. 00 9000
000. 00 15000
800. 00 5800
600. 00 3600
120. 00 960
60. 00 2400
70. 00 490
110. 00 5170
400. 00 147000
13. 00 1040
420. 00 105000
300. 00 3000

4.00 39844.

6. 00 119490.
23.00 31740
000. 00 6000
36. 00 4320.
60. 00 93000
200. 00 2800
300. 00 378000
26. 00 3224.
500. 00 20000.
000. 00 8000
97. 00 229890
120. 00 63120.
100. 00 19100.
100. 00 218600



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222

TOT

04- 0T1444

04-SOL-37-9
11/ 13/ 02
SECOND

Bl D AMOUNT
44.00 43560. 00
1.00 22600. 00
1.30 1573. 00
2.00 4360. 00
.85 297.50
1.00 210. 00
.85 382. 50
.80 1232. 00
.80 1456. 00
1.10 15620. 00
8. 00 400. 00
1.75 3587. 50
4.00 12560. 00
125, 000. 00* 125000. 00
85, 000. 00* 85000. 00
45, 000. 00* 45000. 00
40, 000. 00* 40000. 00
800, 000. 00* 800000. 00
100, 000. 00* 100000. 00
5, 000. 00 10000. 00
4, 000. 00 8000. 00
3, 500. 00 7000. 00
18, 000. 00 36000. 00
1, 000. 00 2000. 00
35. 00 8260. 00
15, 000. 00~ 15000. 00
3, 540, 000. 00* 3540000. 00

35, 599, 135. 50

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

25.00 24750. 00

1.00 22600. 00

2.00 2420. 00

3. 00 6540. 00

1.00 350. 00

2.00 420. 00

1.00 450. 00

1.00 1540. 00

1.00 1820. 00

1.00 14200. 00

40. 00 2000. 00

2.00 4100. 00

4.00 12560. 00

50, 000. 00* 50000. 00

50, 000. 00* 50000. 00

50, 000. 00* 50000. 00

50, 000. 00* 50000. 00

300, 000. 00* 300000. 00

50, 000. 00* 50000. 00

5, 000. 00 10000. 00

5, 000. 00 10000. 00

5, 000. 00 10000. 00

20, 000. 00 40000. 00

1, 000. 00 2000. 00

35. 00 8260. 00

1, 000. 00~ 1000. 00

3, 495, 033. 00* 3495033. 00

38,577,777.00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
43.00 42570
.98 22148
1.30 1573
1.97 4294
.82 287
.98 205
.82 369
.82 1262
.82 1492
.98 13916
8. 20 410
1.75 3587
3.50 10990.
135, 000. 00* 135000
94, 000. 00* 94000.
55, 000. 00* 55000.
45, 000. 00* 45000
467, 000. 00* 467000
100, 000. 00* 100000
13, 100. 00 26200.
6, 750. 00 13500.
16, 650. 00 33300.
13, 500. 00 27000.
4,500. 00 9000
30. 00 7080.
5, 600. 00* 5600.
4, 300, 000. 00* 4300000

40, 205, 715. 53

Bl D245
PAGE 21
11/ 15/ 02
FI FTH
Bl D AMOUNT
43.00 42570
1.00 22600
1.30 1573
2.00 4360
.90 315
1.00 210
.90 405
.90 1386
.90 1638
1.00 14200
8. 00 400
2.00 4100
4.00 12560.
135, 000. 00* 135000
94, 000. 00* 94000.
55, 000. 00* 55000.
45, 000. 00* 45000
680, 000. 00* 680000
100, 000. 00* 100000
6, 500. 00 13000.
4, 500. 00 9000
4,000. 00 8000
20, 000. 00 40000
750. 00 1500.
35. 00 8260.
5, 000. 00~ 5000.
3, 900, 000. 00* 3900000

40, 934, 799. 00



